Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
01/ 22/ 03

09- 288104
09- MNO- 158-0.0/6.0

ENG NEERS EST

Bl D TOTAL

1,973, 007. 00

2,016, 102. 00

2,034, 800. 00

2,099, 452. 00

SUMMARY

HA22

Bl DDER | D

I'N MONO COUNTY | N AND NEAR JUNE
LAKE FROM SOUTH JUNCTI ON ROUTE 395
TO 0.2 KM NORTH OF PONER HOUSE ROAD

RESURFACE ROADVWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
01/ 23/ 03
CONTRACT CODE 'B '
38 CONTRACT | TEMS

FEDERAL AlD ACST- S158- (001) E
P- S158- (001) E

TOTAL NUMBER OF WORKI NG DAYS 60

2,064, 000. 00 AMOUNT UNDER 90, 993. 00

PERCENT UNDER EST 4.41

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

S| ERRA NEVADA CONSTRUCTI ON | NC

P O BOX 50760
SPARKS NV 89435

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

B E C CONSTRUCTI ON CO

1645 ESMERALDA AVE
M NDEN NV 89423

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

775 355-0420
00593393

FAX 775 355-0535

831 724-1011
00000089

FAX 831 768-4021

775 782-2006
00684075

FAX 775 782-3226

360 693-1478
00433176

FAX 360 693-5582



09- 288104
09- MNO- 158
01/ 22/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 23/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL STRI PI NG SERVI CES
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

K R C SAFETY COVPANY | NC
6804 WEST HURLEY AVE
VI SALI A CA 93277

CUR VALLEY FENCE COVPANY
2203 | N\VOKERN ROAD
RI DGECREST CA 93555

ASPHALT CONCRETE DI KE AND SHOULDER MATERI AL

COLD M LLI NG

STRI PI NG

SI GNS AND MARKERS

VETAL BEAM GUARD RAI L



09- 288104

09- MNO- 158

01/ 22/ 03

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PAGCE 3
01/ 23/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY COVPANY ITEM5S 5, 9, 24 THRU 28, 32 AND 33
VI SALI A CA
OUR VALLEY FENCE I TEMS 8, 11, 34 AND 35
RI DGECREST CA
PAVEMENT RECYCLI NG I TEMS 14, 15 AND 20 ( PORTI ON)
Rl VERSI DE CA
WORKS STRI PI NG AND MARKI NG | TEMS 36 AND 37
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPCRATI ON COLD PLANI NG ( PORTI ON)

CONTI NUED

5820 MAYHEW RD
SACRAMENTO CA 95826

CONSTRUCTI ON SPECI ALTY
LEE VINING CA 93541

FORCE TRAFFI C CONTROL SERVI CES
P O BOX 548
THREE RI VERS CA 93271

K R C SAFETY COVPANY
6084 W HURLEY AVE
VI SALI A CA 93277

OUR VALLEY FENCE COVPANY
2203 | NYOKERN RD

RI DGECREST CA 93555

ON NEXT PAGE

MANHOLES ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)

SI GNS, DELI NEATORS AND MARKERS

VETAL BEAM GUARD RAI L



09- 288104 Bl D245
09- MNO- 158 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 22/ 03 01/ 23/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RCSI CRACK SEALI NG
SANTA ANA CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND PAVEMENT MARKI NG
1122 N AZUSA CANYON ROAD
VEST COVINA CA 91790
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

K R C SAFETY COVPANY | NC
VI SALI A CA

RCSI
SANTA ANA CA

VALLEY FENCE COVPANY
RI DGECREST CA

WORKS STRI PI NG AND MARKI NG SERVI CE | NC
WEST COVI NA CA

CONSTRUCTI ON AREA SI GNS, RQOADSI DE SI GNS AND DELI NEATORS

SEAL RANDOM CRACKS

VETAL BEAM GUARD RAI L

STRI PI NG AND PAVEMENT MARKI NG



09- 288104 Bl D245

09- MNO- 158 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 22/ 03 01/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 074029 TEMPORARY SI LT FENCE M 53 25.00 1, 325. 00
4 074030 TEMPORARY STRAW BALE EA 3 25. 00 75. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00* 6, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 11, 000. 00* 11, 000. 00
8 150659 REMOVE TERM NAL SECTI ON EA 2 470. 00 940. 00
9 150742 REMOVE ROADSI DE S| GN EA 76 105. 00 7, 980. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 61 10. 00 610. 00
11 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 61 80. 00 4, 880. 00
(WOOD POST)
12 152439 ADJUST FRAME AND GRATE TO GRADE EA 1 2, 000. 00 2, 000. 00
13 152440 ADJUST MANHOLE TO GRADE EA 7 850. 00 5, 950. 00
14 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 480 .85 4, 658. 00
(25 MM MAXI MUM)
15 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 700 2.00 23, 400. 00
(60 MM MAXI MUM)
16 190185 SHOULDER BACKI NG STA 17 1, 200. 00 20, 400. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1, 860 35. 00 65, 100. 00
18 (S) 374206 SEAL RANDOM CRACKS LNKM 20 700. 00 14, 000. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 15, 800 60. 00 948, 000. 00
20 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 3, 560 150. 00 534, 000. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 50 100. 00 5, 000. 00
AREA)
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 510 6. 00 3, 060. 00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 160 6. 00 960. 00
24 566011 ROADSI DE SI GN - ONE POST EA 61 210. 00 12, 810. 00
25 566012 ROADSI DE SI GN - TWD POST EA 6 260. 00 1, 560. 00
26 030511 ROADS| DE SI GN ( TURNABLE METAL POST) EA 16 2,000. 00 32, 000. 00
27 030512 ROADSI DE SI GN ( SQUARE METAL PCST) EA 8 180. 00 1, 440. 00
28 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 17 55. 00 935. 00
EXI STI NG POST
29 721009 ROCK SLOPE PROTECTI ON VB 0.6 1, 500. 00 900. 00
(FACING METHOD B)
30 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3 50. 00 150. 00
31 750050 I NLET GRATE EA 2 600. 00 1, 200. 00



09- 288104 Bl D245

09- MNO- 158 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 22/ 03 01/ 23/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 820105 DELI NEATOR ( SPECI AL) EA 380 55. 00 20, 900. 00
33 820115 SNOW POLE MARKER EA 110 55. 00 6, 050. 00
34 (S) 832063 METAL BEAM GUARD RAI LI NG (2.4 M PGST) M 100 95. 00 9, 500. 00
35 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,700. 00 5, 400. 00
36 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 28, 500 .30 8, 550. 00
37 (S) 840772 PAVEMENT MARKI NGS ( TAPE) M 86 120. 00 10, 320. 00
38 999990 MOBI LI ZATI ON LS LUMP SUM 47, 454. 00* 47, 454. 00

TOTAL 1, 973, 007. 00
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09- 288104

09- MNO- 158
01/ 22/ 03
SECOND
Bl D AMOUNT

1, 000. 00* 1000. 00
5, 000. 00* 5000. 00
30. 00 1590. 00
500. 00 1500. 00
7,500. 00* 7500. 00
93, 026. 00* 93026. 00
10, 500. 00* 10500. 00
50. 00 100. 00
100. 00 7600. 00
5.00 305. 00
74. 00 4514. 00
1, 500. 00 1500. 00
700. 00 4900. 00
2.00 10960. 00
3.50 40950. 00
426. 00 7242. 00
30. 00 55800. 00
100. 00 2000. 00
60. 00 948000. 00
140. 00 498400. 00
10. 00 500. 00
10. 00 5100. 00
10. 00 1600. 00
200. 00 12200. 00
250. 00 1500. 00
1, 900. 00 30400. 00
175. 00 1400. 00
50. 00 850. 00
1, 000. 00 600. 00
55. 00 165. 00
250. 00 500. 00
50. 00 19000. 00
50. 00 5500. 00
94. 00 9400. 00
2,500. 00 5000. 00
.40 11400. 00
100. 00 8600. 00
200, 000. 00* 200000. 00
2,016, 102. 00

SUMMARY

OF REMA/
RD
AMOUNT
00* 2000
00* 4000
00 2650
00 300
00* 8000
00* 70000
00* 11500
00 200
00 8740
00 610
00 4880
00 2000
00 7000
00 10960
20 25740
00 25500
00 74400
00 20000.
00 1042800.
00 434320
00 2000.
00 3570.
.00 1120.
.00 13420.
.00 1800.
.00 32000.
.00 1600.
.00 1190.
.00 1800.
.00 300.
.00 1200.
.00 19760.
.00 5720.
.00 12000.
.00 6000.
.40 11400.
.00 10320.
00* 154000.
2,034, 800. 00

FOURTH

Bl D AMOUNT
2, 000. 00* 2000
10, 000. 00* 10000
50. 00 2650
300. 00 900
7,500. 00* 7500
98, 500. 00* 98500
20, 000. 00* 20000
50. 00 100
100. 00 7600
25.00 1525
74. 00 4514
2, 000. 00 2000
1, 500. 00 10500
2.00 10960
3.00 35100
2, 000. 00 34000.
75. 00 139500.
1.00 20.
59. 00 932200.
160. 00 569600
25. 00 1250.
5.40 2754.
5. 40 864.
200. 00 12200.
250. 00 1500.
1, 900. 00 30400.
175. 00 1400
50. 00 850.
2, 000. 00 1200.
30. 00 90.
150. 00 300.
50. 00 19000
50. 00 5500.
94. 00 9400.
2,500. 00 5000
.35 9975.
100. 00 8600
100, 000. 00* 100000
2,099, 452. 00

Bl D245
PAGE 7
01/ 23/ 03



